Consent 6/9/2009 ltem #7

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-4270-09/VFT - Loch Arbor Subdivision Wall/ CR 46-A
Privacy Walls

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Vagillia Taylor EXT:7122
MOTION/RECOMMENDATION:

Award CC-4270-09/VFT — Loch Arbor Subdivision Wall/CR 46A Privacy Walls, in the amount
of $174,000.00 to Seminole Masonry, Inc. of Oviedo, Florida.

County-wide Ray Hooper

BACKGROUND:

CC-4270-09/VFT will provide for all labor, materials, equipment, tools, transportation, services
(including Architectural / Engineering plans and specifications), and incidentals necessary to
construct the Loch Arbor Subdivision Wall which is approximately 1,110 feet in length, the
CR46-A Privacy Wall #1 which is approximately 110 feet in length, and the CR46-A Privacy
Wall #2 which is approximately 180 feet in length. The project allowed for two (2) alternate
pricing options; Option #1 allowed for a brick wall and Option #2 allowed for a pre-cast wall.

The project was publicly advertised and the County received ten (10) responses, of which one
(1) response was determined to be non-responsive. The Review Committee consisting of Jerry
Matthews, Project Coordinator Il; Dave Andrews, Senior Design Technician; and Antoine
Khoury, Principal Engineer, all of the Public Works Engineering Division, reviewed the
remaining responses. Consideration was given to the bid price, experience and qualifications.

The Review Committee recommends award to the lowest priced, responsive, responsible
bidder for Option #1 (brick), Seminole Masonry, Inc., Oviedo, Florida, in the amount of
$174,000.00. The completion time for this project is one hundred twenty (120) calendar days
for Substantial Completion, and an additional ten (10) calendar days to Final Completion, for a
total Agreement time of one hundred and thirty (130) calendar days from issuance of a Notice
to Proceed by the County. The back-up documentation includes the Tabulation Sheet.

The Engineer’s Estimate for this project was $213,610.00 for a brick wall and $177,210.00 for
a pre-cast wall. Funds are available in CR 46A Walls and Lands (Account #077515.560670,
CIP #00011402).

STAFF RECOMMENDATION:

Staff recommends that the Board award CC-4270-09/VFT — Loch Arbor Subdivision Wall/CR
46A Privacy Walls, in the amount of $174,000.00 to Seminole Masonry, Inc. of Oviedo,
Florida.




ATTACHMENTS:

1. CC-4270-09_VFT - Award Agreement (Seminole Masonry)
2. CC-4270-09 VFT - Backup Documentation

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




CONSTRUCTION SERVICES AGREEMENT (CC-4270-09/VFET)
LOCH ARBOR SUBDIVISION WALL/CR 46A PRIVACY WALLS

THIS AGREEMENT is dated as of the day of 20

r

by and between SEMINOLE MASONRY, INC., duly authorized to conduct
business in the State of Florida, whose address is 1726 W. Broadway
Street, Oviedo, Florida 32765, hereinafter called “CONTRACTOR”, and
SEMINOLE COUNTY, a political subdivision of the State of Florida,
whose address 1s Seminole County Services Buillding, 1101 East First
Street, Sanford, Florida 32771, hereinafter called “COUNTY”. COUNTY
and CONTRACTOR, in consideration of the mutual covenants hereinafter
set forth, agree as follows:
WITNESSETH:
SECTION 1. WORK. CONTRACTOR ghall complete all Work as

specified or indicated in the Co%tiqgt Documents, including the Scope

j..:‘& Y

of Services and the solicitatioﬁﬁﬁaak;ge and all addenda thereto. The
Work is generally described as Loch Arbor Subdivision Wall/CR 46A
Privacy Walls.

The Project for which the Work under the Contract Documents is a
part 1s generally described as Loch Arbor Subdivision Wall/CR 464
Privacy Walls.

SECTION 2. ENGINEER.

(a) ENGINEER OF RECORD as named in the Contract Documents shall
mean Semincle Masonry, Inc.

(k) “CEE” is the Seminole County and the COUNEY Project

Manager.

Construction Services Agreement
CC~-4270-09/VFT
Page 1L of 16

e
v

14



SECTION 3. CONTRACT TIME.

{a) All provisions regarding Contract Time are essential to the
performance of this Agreement.

{b) The Work shall be substantially completed as described in
subsection 14.13 of the General Conditions, within one hundred twenty
(120} calendar days after the date when the Contract Time begins to
run as provided in subsection 2.2 of the General Conditions. The Work
shall be finally completed, ready for Final Payment in accordance with
subsection 14.9 of the General Conditions, within ten (10} calendar
days after the actual date of Substantial Completion.

{c) The parties acknowledge that the Contract Time provided in
this Section includes consideration of adverse weather conditions
common to Central Florida including the possibility of hurricanes and

tropical storms.

() The Contract Time provided in this Section includes thirty
(30) days allocated specifically to CONTRACTOR’'s responsibility for
utility coordination or relocation of utilities at or adjacent to the
Project sgite. The thirty (30} dayvs shall be depicted by CONTRACTOR as
float time not impacting Controlling Work Items on CONTRACTOR's
critical path scheduling. No Contract Time extensions shall be
considered related to utility coordination matters incliuding, but not
limited %o, utility relocations and conflicts unless the utility
related time impacts exceed thirty (30} Days impact on Contrelling
ITtems of Work in é;cordance with the Project Schedule.

{e) In the event that the Work reguires phased construction,

then multiple points of Substantial Completion may be established in
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the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

{a) COUNTY shall pay CONTRACTOR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
foriginal Contract Price). CONTRACTOR's total compensation is ONE
HUNDRED SEVENTY-FOUR THOUSAND AND NO/100 DOLLARS ($174,000.00) subiject
only to increases or decreases made in strict conformance with the
Contract Documents.

() CONTRACTOR agrees to accept the Contract Price as full
compensation for deing all Work, furnishing all Materials, and
performing all Work embraced 1n the Contract Documents; for all loss
or damage arising out of performance of the Work and from the action
of the elements or from any unfgreseen‘ or unknown difficulties or

i,
[

“E
, . . Al
obstructions which may arige or{Qe

) A )
?countered in the prosecution of

the Work until the Final Acceptance; and for all risks of every
description connected with the Work.

(c) CONTRACTOR acknowledges that CONTRACTOR studied,
considered, and included in CONTRACTOR's Total Bid (original Contract
Price) all costs of any nature relating to: (1) performance of the
Work under Central Florida weather conditions; (2} applicable law,
iicensing, and permitting requirements; {3) the Project site
conditions, including but not limited to, subsurface site conditions;
(4) the iterms and conditions of the Contract Documents, including, but
not limited to; the indemnification and no damage for delay provisions

of the Contract Documents.,
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{d) CONTRACTOR acknowledges that performance of the Work will
involve significant Work adijacent to, above, and in close proximity to
Underground Facilities including wutilities which will require the
support of active utilities, as well as, the scheduling and sequencing
of utility installations and relocations (temporary and permanent) by
CONTRACTOR.

(1) Iin addition to the acknowledgments previously made,
CONTRACTOR acknowledges that CONTRACTOR's Total Bid (original Contract
Price) specifically considered and relied upon CONTRACTOR's own study
of Underground Facilities, wutilities in their present, relocated
(temporary and permanent) and proposed locations, and conflicts
relating to utilities and Underground Facilities.

{2} CONTRACTOR acknowledges that CONTRACTOR's Total Bid

ol
(original Contract Price) considé%édﬁgnd inaluded all of CONTRACTOR's
s

costs relating to its responsibiliﬁies to coordinate and sequence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the
Project site.

SECTION 5. PAYMENT PROCEDURES.

{a) Application for Payment. CONTRACTOR shall submit
Applications for Payment in accordance with Section 14 of the General
Conditions. Applications for Payment will be processed by ENGINEER as
provided in the General Conditions.

{b) Progress Payments. COUNTY shall make progress payments on
the bagis of CONTRACTOR's Applications for Payment as recommended by

ENGINEER, in accordance with Section 14 of the General Conditions.
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{c) Final Payment. Upon Final Completion and acceptance of the
Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY shall pay the remainder of the Contract Price as provided in
subsection 14.9.1.

SECTION 6. ADDITIONAL RETAINAGE FOR FAILURE TO MAINTAIN PROGRESS
ON THE WORK.

{a) Retainage under the Contract Documents Lg held as
collateral security to secure completion of the Work.

{b) In the event that CONTRACTOR fails to physically mobilize
to the Work site as reguired by Section 6.1%9 of the General
Conditions, COUNTY may withhold additional retainage to secure
completion of the Work in an amount egual to the product of the number

of days after the 31°° day following the Date of Commencement of

Contract Time and the Edamage amount for Substantial
Completion set forth in Section 9 of this Agreement. The additional
retainage will be withheld from the initial and each subseguent
Progress Payment. The additional retainage held under this subsection
will be released to CONTRACTCOR in the next Progress Payvment following
the ENGINEER's approval of a supplementary  Progress Schedule
d@mbnstrating that the regquisite progress will be regained and
maintained as required by Section 6.19.2 of the General Conditions.

{c) Tf CONTRACTOR is behind . schedule and it is anticipated by
COUNTY that the Work will not be completed within the Contract Time,
COUNTY may withhold additional retainage in anticipation of liguidated

damages equal to the product of the number of days after the scheduled

Contract fTime (Substantial Completien or Final Completion) and the
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amount of liguidated damages set forth in Section 9 of this Agreement.
The additional retainage under this subsection may, at COUNTY's
discretion, be withheld from subseguent Progress Payments. Any
additional retainage held under this subsection shall be released to
CONTRACTOR in the next Progress Payment following the ENGINEER's
approval of a supplemental Progress Schedule demonstrating that the
requisite progress will be regained and maintained as reguired by
Section 6.19.2 of the General Conditions.

SECTION 7. CONTRACTOR'S REPRESENTATIONS. In order to induce
COUNTY to enter into this Agreement, CONTRACTOR makes the following
representations:

(a) CONTRACTOR has familiarized himself with the nature and

extent of the Contract Documents, Work, locality, and weather; utility

.;‘m,xr'”'c?“'-...,z,

locations; all local condition%ﬁ;%@ﬁgpter 220, Part 1, '"Purchasing
=

Code", Seminole County Code; federal, state, and local laws; and

ordinances, rules, policies, and regulations that in any manner may
affect cost, progress, or performance cof the Work.

{b) CONTRACTOR has studied carefully and considered in its Bid
all reports of investigations and tests of subsurface and physical
conditions of the sgite affecting cost, progress, scheduling, or
performance of the Work.

(c) CONTRACTOR has studied carefully and considered in its Bid
the Plans and Specifications, performed necessary observations and
examinations, and studied the physical conditions at the site related
to Underground Facilities, utility installations, conflicts,

relocations {(temporary and permanent), and all other Underground
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Facilities and utility related conditions of the Work and site that
may affect cost, progress, scheduling, or any aspect of performance of
the Work and that its Bid reflects all such conditions. CONTRACTOR, by
submitting its Bid and executing this Agreement, acknowledges the
constructability of the Work under the Plans and Specifications.
CONTRACTOR, by its study, excludes and releases COUNTY £from any
implied warranties, including but not limited to, the “"Spearin
Doctrine”, and acknowledges that the Plans and Specifications are
adequate to perform the Work.

{(d) CONTRACTOR has made or caused to be made examinations,
investigations, tests, and studies as it deems necessary for the
performance of the Work at the Contract Price, within the Contract

Time and in accordance with the other terms and conditions of the

o
%

tests, reports, or similar data are or will be required by CONTRACTOR
for such purposes.

(e} CONTRACTOR has c¢orrelated the results of all such
observations, examinations, investigations, tests, reports, and data
with the terms and conditions of the Contract Documents.

(f} CONTRACTOR has given ENGINEER written notice of all
conflicts, errors, or discrepancies that it has discovered in the
Contract Documents; and the written resolution thereof by ENGINEER is
acceptable to CONTRACTOR.

(o) CONTRACTOR declares and agrees that the approval or
acceptance of any part of the Work or Material by COUNTY, ENGINEER, or

any agent relating to compliance with the Contract Documents shall not
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operate as a waiver by COUNTY of strict compliance with the terms and
conditions of the Contract Documents.

(h} CONTRACTOR declares and agrees that COUNTY may reguire him
to repair, replace, restore, or make all things comply with the
Contract Documents including all Work or Materials which within a
period of two (2) vyears from Acceptance by COUNTY are found to be
defective or fail in any way to comply with the Contract Documents.
CONTRACTOR acknowledges that the above two (2) year repair, replace,
and restoration period is separate from and additional to CONTRACTOR's
warranty that the Work has been completed in compliance with the
Contract Documents. The two (2) vear repair, replace, and restoration
period is not a limitation upon CONTRACTOR's other warranties or
Material and Workmanship Bond.

(i) CONTRACTOR's residentggyp@%intendent at the Work site shall

be Bryan Waters, and this Superintendent only shall be utilized by

CONTRACTOR unless otherwise approved by COUNTY Project Manager after
following the procedure indicated im the General Conditions.

{3} CONTRACTOR has studied carefully and considered all permit
requirements related to performance of the Work. CONTRACTOR declares
and agrees that all costs related to performing the Work in compliance
with the reguirements of all permits at the Contract Price are
included in the Contract Price. CONTRACTOR agrees that 1t shall be
solely responsible for payment of all fines and penalties of any
nature assessed to CONTRACTOR, COUNTY, or both by any governmental
entity, district, or authority, or other jurisdictional entity,

relating to all permits reguired for performance of the Work.
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(k) CONTRACTOR acknowledges that the performance of the Work
under the Contract Documents fulfills a COUNTY, CONTRACTOR and public
purpose. To that end, CONTRACTOR agrees to respond to citizen
complaints, related to . alleged damage caused by CONTRACTOR's
performance of the Work, within ten (10} days of receipt qf the
complaint from any citizen, ENGINEER, or COUNTY. CONTRACTOR shall
utilize the attached *Report of Unsatisfactory Materials and/or
Service" form to respond separately to each complaint. When a
complaint is brought to CONTRACTOR by a citizen, CONTRACTOR shall
identify the citizen and street address in the *Statement of Problem”.
Responses and action taken by CONTRACTOR shall specifically identify
the problem and specific actions taken. Generic statements such as

"addressed the problem" are unacpeptabla. If CONTRACTOR fails to

o

P2

respond within ten {10} days, Qég@é% may take corrective action and

it .
deduct the actual costs of correc;ive action from subseguent Progressl
Payments or the retainage.

(1) CONTRACTOR acknowledges that county-owned property obtalned
for performance of the Work within the project limits includes
temporary construction easements. In the event that CONTRACTOR fails
to perform the Work within the Contract Time, then CONTRACTOR shall be
solely responsible for payment of all costs for additional or extended
temporary construction easements. CONTRACTOR authorizes COUNTY to
deduct the actual costs of additional or extended temporary

conatruction easements from subseguent Progress Payments or the

retainage.
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SECTION 8. CONTRACT DOCUMENTS.

{a) The Contract Documents which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in order of precedence:

(1) This Agreement;

(2) Bid Form, attached hereto as Exhibit A;

{3} Trench Safety Act, attached hereto as Exhibit B; and

(4) BAmerican with Disabilities Act &affidavit, attached
hereto as Exhibit C;

(o) As the Project progresses, additional documents shall
become part of the Agreement between COUNTY and CONTRACTOR. These
documents are:

(1) Performance Bond;

(2) Payment Bond; ék

A

(3) Material and Workmanship Bond;

-\.../"”""'?““‘\m,,.
Y il

i? I Y

{4) Specifications;

{5) Technical Specifications Provided in these Contract
Documents;

(6) General Conditions;

{7) Supplementary Conditions including arny utility~

specific forms provided by County's Utility Division;
{8} Notice to Proceed;
(9} Change Orders;
(10) Certificate of Substantial Completion;
(11) Certificate of Firal Inspection;

{12) Certificate of Engineer;
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(13) Certificate of Final Completion;

(14) Contractor's Release;

{15} Drawings and Plans;

{16} Supplemental Agresments;

(17) Contractor's Waiver of Lien {(Partial):

{18) Contractor's Waiver of Lien (Final and Complete);

(19) Subcontractor/Vendor's Wailver of Lien (Final and
Complete) ;

(20} Consent of Surety to Final Payment;

{21} Instructions to Bidders; and

{22} Contractor's Insurance Requirements, Certificate, and

Insurance Policies.

{c) There are no Contract Documents other than those listed

m“"’{;‘?m.”
above in this Section 8. The Coﬁéﬁ@éﬁ Documents may only be altered,
Ko gl N e

AR

amended, or repealed by a modification as provided in the General
Conditions.

SECTION 9. LIQUIDATED DAMAGES.

{a) COUNTY and CONTRACTOR recognize that time is essentlial to
the performance of this Agreement, and CONTRACTOR recognizes that
COUNTY and ite traveling public will suffer finmancial loss 1f the Work
is not substantially completed as described in subsection 14.13 of the
General Conditions within <the time specified below, plus any
extensions thereof allowed in accordance with Section 12 of the
General Conditions. The parties also recognize the delays, expense,
and difficulties involved in proving in a legal or alternative dispute

resolution proceeding the damages resulting from inconvenience to the
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traveling public including traffic loading, intersection operations,
costs for time, costs of fuel, and costs for some environmental
impacts (excluding actual delay damages which may include, but are not
limited to, engineering fees and inspection costs) suffered by COUNTY
if the Work is not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liguidated damages, and not
as a penalty, SIX HUNDRED SEVENTY-FOUR AND NO/100 DOLLARS (5674.00)
per day for each day CONTRACTOR exceeds the Contract Time for Substan-
tial Completion until the Work is Substantially Complete. It is agreed
that if this Work is not Finally Completed in accordance with the
Contract Documents, CONTRACTOR shall pay COUNTY as liguidated damages
for delay, and not as a penalty, one-fourth (1/4} of the rate set
forth above.

(b) ~ CONTRACTOR shall pay/\
ligquidated damages specified herein, COUNTY's actual damages which may
inciude, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTCR's failure in meeting either
or both the Substantial Completion and Final Completion dates.

(¢} The liguidated damages provided in this Section are
intended to apply even if CONTRACTOR is terminated, in default, or if
CONTRACTOR has abandoned the Work.

SECTION 10. MISCELLANEQUS.

{a) Terms used in this Agreement which are defined in Section 1
of the QGeneral Conditions sghall have the meanings indicated in the

General Conditions.
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{b) No assignments by a party hereto of any rights under or
interests in the Contract Documents will be binding on another party
hereto without the written consent of the party sought to be bound,
and any such assignment shall @e volid and of no effect. Specifically,
hut without limitation, monies that may become due and monies that are
due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from
any duty or respongibility under the Contract Documents.

() COUNTY and CONTRACTOR each binds itself and its partners,
successors, assigns, and legal representatives to the other party
hereto, its partners, successors, assigns, and legal representatives

in respect to all covenants, and cbligationsg contained in

the Contract Documents.

SECTION 11. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/10C DOLLARS ($250.00). CONTRACTOR acknowledges
receipt of the specific consideration for CONTRACTOR's indemnification
of COUNTY and that the specific consideration is included in the
original Contract Price allocated by CONTRACTOR among ail pay litems,
receipt of which is hereby acknowledged.

SECTION 12. NOTICES. Whenever either party desires to give notice
unto the other including, but not limited to,-Contract Claims, it must

be given by written notice, hand delivered, signed and dated for
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receipt, or be sent by certified United States mail, return receipt
requested, addressed to the party for whom it is intended at the place
last specified. The place for giving of notice sghall remain such
until it has been changed by written notice in compliance with the
provisions of this Section. For the present, the parties designate the
" following as the respective places for giving of notice, to wit:

For COUNTY:

Public Works Department

520 W. Lake Mary Boulevard, Suite 200

Sanford, FL 32773

¥or CONTRACTOR:

Seminole Masonry, Inc.

1726 W. Broadway Street

Oviedo, TFL 32765

SECTION 13. CONFLICT OF INTEREST.

-, .,f'""iv‘*m o
Y e

{a) CONTRACTOR agrees thq§§ L\ will not engage in any action

that would create a conflict of ihterest in the performance of its
obligations pursuant te this Agreement with COUNTY or which would
violate or cauée others to wviolate the provisions of Part III, Chapter
112, Florida Statutes, relating to ethics in government. (See County
Personnel Policy 4.10(F).)

(b CONTRACTOR hereby certifies that no officer, agent or
employee of COUNTY has any material interest (as defined in Section
112.312 (1%), Florida Statutes, as over 5 percent) either directly or
indirectly, in the business of CONTRACTOR to be conducted here aﬁd
that no such person shall have any such interest at any time during

the term of this Agreement.
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() Pursuant to Section 216.347, Florida Statutes, CONTRACTOR
hereby agrees that monies received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other State or Federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

{a) The parties recognize that breaches o0of the Contract
Documents may occur and that remedies for those breaches may be
pursued under the Contract Documents. The parties further recognize
that the safety of the traveling public is of paramount concern.
Therefore, the partles agree that any breach of the Contract Documents
related to life safety, including but not limited teo, the maintenance
of traffic requirements of the Contract Documents, shall be considered

a breach of the Contract Documents.

NS S
7 )

(b} Upon a material breacgigafghe Contract Documents related to
life safety as determined by ENGENEEﬁ, the ENGINEER shall issue a Stop
Work Order suspending the Work or any specific portion of the Work
until the conditions are corrected. If the 1life safety conditions
giving rise to the Stop Work Order are not corrected within a
reasonable time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of the Contract Documents related to life
safety as material breaches shall not be construed as a limitation on
other remedies for breaches or material breaches of the Contract
Documents.

IN WITNESS WHEREOF, the parties hereto have executed this

Agreement.. All portions of the Contract Documenis have been signed or
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identified by COUNTY and CONTRACTOR or by ENGINEER on thelr behalf.

ATTEST:

, Secretary

{CORPORATE SEAL)

ATTEST:

MARYANNE MORSE
Clerk tc the Board of
County Commissioners of

Seminole County, Florida.

For the use and reliance
of Seminole County only.

Approved as to form and
legal sufficiency.

County Attorney

AEC/1lpk/sis/lpk
2/3/09 5/4/09 5/20/09

SEMINOLE MASONRY, INC.

By :

JAMES H. HODGES, President

Date:

BOARD OF COUNTY COMMISSTONERS
SEMINOLE COUNTY, FLORIDA

By:

BOB DALLARI, Chairman

Date:

As authorized for execution

by the Board of County Commissioners
at their , 20

g@ﬁu%ar meeting.

E
Y
Ay A

P:\Users\Legal Secretary CSB\Purchasing 2009\Agreements\CC-4270.doc

Attachments:

Exhibit “*A" - Bid Form

Exhibit *B* - Trench Safety Act
Exhibirc “C* - American with Disabilities Act Affidavit
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"EXHIBIT A"

BID FORM
SEMINOLE COUNTY, FLORIDA
FOR THE CONSTRUCTION OF

PROJECT: Loch Atbor Subdivigion Wall / CR 46-A Privacy Walls
COUNTY CONTRACT NO. CCAZT0-03/VET

Name of Bidder: __Semincle Masonry, Inc.

Mailing Address: _ 1726 W Broadway Street

Strect Address:

City/State/Zip: _ Oviedo, FL 32765

 Phone Number: (4073} 971-2464

FAY Nomberr { 407 1971-2519
QgB21172

Contractor License Number:

TO: Purchasing and Contacts Division of Semincle County, Florida

Pursuant to and in compliance with your notice inviting sealed Bide (Invitation for Bid),
Instrections to Bidders, and the other documenis relating thereto, the wndersigned Bidder, having
familfatized himself with the terms of the Contract Docnments, local conditions affecting the
performance of the Work, and the cost of the Work at the place where the Work is to be done, hereby
proposes and agrees to perform within the time stipulated in the Contract Documents, Inclading all of its
component parts and everything reguired to be performed, and to provide and farnish any and all of the
labor, Materizl, and tools, expendable Equipment, and all utility and transporiation services necessary to
perform the Work and complete in a workmanlike manner, all of the Work required in conmection with
the construction of sald Work all in strict conformity with the Plans and Specifications and other
Contract Documents, including Addends Nos. . One (1) dgoungh TWO(2) | on Sle at the
Purchasing Division for the Total Bid (Contract Price) hereinafter set forth,

The undersigned Bidder agrees that the Work shall be eompleted according to the schedule set
forth in the Contract Documents.

The undersigned Bidder further agrees to pay Hquidated damages as described in the Contract
Documents.

"'Bid'jji'idss" Hriist bestated 31 Words I HeroTlANCE With (hisse histrictions 0 Bidders in the blaik
space{s) provided for thut purpose.

Bidder acknowledges that it has read and fully anderstands all Sections of the Insfructions To
Bidders.

BID FORM 00100-1

2/09 CC-4270-09
Loch Arbor Subdivision Wall / CR 46-A Privacy Walls
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The wndersipned, as Bidder, declares that the only persons or parties interested in fhis proposal as
principals are those named herein; that this proposal is made without collusior with any person, firm or
corporation; and he proposes and agrees, if the proposal is sceepted, that he will execnte an Apreement
with the COUNTY in the form set forth in the Contract Pocuments; that he will fusnish the Contract
Security, Inswance Certificates, Endorsements, and Policies, that he is aware that failure to propesly
comply with the requirements set out in the "Instructions to Bidders" and slsewhers in the Contract
Documepts may resulf in a finding that the Bidder is nop-responsive and may canse s forfeiture of the
Bid Security.

Attention: Bids shall ooly be considered from those Bidders who have obiained these Contract
Documents from the COUNTY directly or via the website (ywww.seminolecountvii.oov/purchasing).

BID FORM

Pursuvant to and in complance with your Invitation for Bid, the Instructons fo Bidders, and other
documents relating thereto, the undersigned hereby agrees to Turnish all labor, Materials and Bquipment
to do the Work in strict accordance with the Contract Documents and all addenda, if any, issued prior to
the date of this Bid at the Total Bid kerein as follows:

For each option, please provide firm fixed pricing for completing the eutire
wall project: -
$174,000.00

Numbors

TOTAL AMQUNT OF OFTION 1 BID {BRICK}):

One Hundred Seventy Four Thousand Dollars and no Cents

(N WORDS)
TOTAL AMOUNT OF OPTION 2 BID (PRE-CAST): “N/A
Numbers
N/A
{IN WORDS)

The county reserves the right to make final selection of material, and project
will be awarded based on a single bid option.

L. . The Bidder acknowledges.fhat_the Total Amount of Bid stated above includes fhe sUm-oF...ooeee o

$250.00 or 1% of the Bid whichever is greater, specific consideration for indemnification.

2. The Bidder acknowledges that the Total Ampunt of Bid stated above ncludes compensation for
ail Work, labor, permits, bonds, equipment, materials, and any and 2l incidenta) costs necessary
for the proper execution of the required services.

BID FORM 601002
2109 CC-4270-09
. Loch Asbor Subdivision Wall / CR 46-A Privacy Walls
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BID SUBMITTAL CHECKLIST

The Bidder acknowledges the receipt, execution, and return of the following
forms:

Section Form Included M
00100 | Bid (addendum acknowledged) v
Bid Security (acceptable type) v
00110 | Trench Safety Act e
00120 | Bidder Information (inc. W-9) v .

00200 | Non-Collusion Affidavit of Bidder

00300 | Certification of Non-segregated
Facilities

N

00310 | Americans with Disabilities Act v

00320 | Drug-Free Workplace VA

00330 | Public Entity Crimes v/

00340 | Compliance with Public Records V/
Copies of required Licenses Vv

B FORM 001060-3

2409 CC-4270-09

Loch Arhor Subdivision Wall / CR 46-A Privacy Walls
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ol Efmmss W%EREOF, BIDDER has hereunto executed this BID FORM this __ 9t day
of Merc , 20 .

Seminole Masonry, Inc

(Name of BIDDER) /mmﬁ&e of person m‘@{ﬁ@g this BID FORM)

1726 W Broadway Street

DR 1]
{Pnnted name of person signing this BID
Oviedo, FL 32765 FORM)

Pelont-

(Title of person signing this BID FORM)

accovpanyme s s owdders. bend

(imsert the word(s) "cashier's chieck,” bidder's bond," certified check" or other security as provided by

Jaw, &8 the case may be) in an amourt equal to at Tleast fve percent {5%) of the Total Bid, payable to the
BOARD OF COUNTY CO 861 RS. SEMINOLE CO y ORIDA

The undersigned deposits above-named security ay a Bid guarantes and agrees that i shall be
forfeited to the COUNTY as liquidated damapes in case this Bid is accepted by the COUNTY and the
undersigned fails to execute an Agreement with the COUNTY as speciﬁet_i in the Contract Documents
accompanied by the required Payment and faithful Performance Bonds with Surelies satisfactory to the
COUNTY, and accompanied by the required certificates of Insurance coverage, and endorsements.
Shouvld the COUNTY be required to engage the services of an aftorney in conmection with the
enforcement of this Bid, Bidder promisas to pay COUNTY's reasonzble attomney's fees amd costs

(including attorney's fees and costs on appeals) incurred with or without suit.

I, Magie Hodges, as Vice President of Seminole Masonry, Inc. hereby attest
that I have affl eoci/h reto the corporate seab of Seminole Masonry, Inc.
d

Q’/ﬁ; £ 1 2 ¢S .

BID FORM Magid ges . V:L ce #s ident 00100-4
209 CC-4270-09
Loch Arbor Subdivision Wall / CR 46-A Privacy Walls
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"EXHIBIT B"

TRENCH SA¥ETY ACT (if applicable for this project)
SECTIONS 553.60-553.64, FLORIDA STATUTES

NOTICE TO BIDDERS:

In order to comply with the Trench Safety Act, the Bidder is required to specify the costs of compHance.

These costs are not a separate pay item, The Bidder must also reference the Trench Safety Standards
which will be in effect during construction, and asstwe in writing that the Bidder will sormply with the
applicable Trench Safety Standards.

IRENCH SAFETY  UNEES OF QUANTITY = UNIT EXTENDED
MEASURE MEASURE COST COST
N/A N/A . N/a N/A N/A

TOTALS _N/A
James Hodges -~ _
Primed Name

Seminole Masonry, Inc.
Bidder Name

March 8, 2009
Date

BID FORM
2/09

00110-1
. CCA270-09

Loch Arbor Suldivision Wall / CR 46-A Privacy Walls
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"EXHIBIT C*

AMERICANS WITH DISABILITIES ACY
AFFIDAVIT

The ondersipned CONTRACTOR swears that the- information berein coptained is troe and comrect and
that none of the inforration supplied was for the purpose of defrauding COUNTY.

The CONTRACTOR will not discriminate against any employee or applicant for employment because of
physical or mental handicap In regard to any position for which the employes or applicant for
employment is qualified, The CONTRACTOR agrees to comply with the rules, regulations and relevant
orders issued pursuant to the Americans with Disabilitler Act (ADA), 42 USC s, 12103 efsey. R is
understood that in po event shall the COUNTY be held Hable for the actions or omissions of the
CONTRACTOR or any other party or parties to the Agreement for failure to comply with the ADA. The
CONTRACTOR agrees to hold barmless and indemnify the COUNTY, its agents, officers or employees
from any apd all claims, demands, debis, Habilities or causes of action of every kind or character,
whether in law or equity, resulting from the CONTRACTORs acts or omissions in connection with the
ADA.

CONTRACTOR: Seminole w
Signafara:
Printed Names Jameg Hod
Titles President
Date: March 9, 2009
Affix Corporate Seal
STATEQF Florida 3
) B
COUNTY OFSeminole )
foregoing instroment was acknowied; before me this sth

of Mar ?1 BORE 20 09 09 by Jgges Hodges T dg

Seminole. Masonry, Ind. firm), on behalf of the firm. (He/She is

: pe:sonaﬂy know?ﬁo 1me ophas produced identification.

T b (=

¥k, JOANNE HAYES ( iFinfName Jo&hn€ Hayes()

e
&

e o | S5 2 MY COMMISSION # DD788951 | Notary Public n and for the County

‘§,$ = Q;@ EXPIRES May 14, 2012 and State Aforementioned
(407} SQB ] FlordaNolarySemvice com . . . - _
My commission expires: 5-14-2012

AMERICANS WITH DISABILITIES ACT AFFIDAVIT 00310-1

2109 : CC-4270-09
Loch Arbor Subdivision Wall / CR 46-A Privacy Walls
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